STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 11/ 05
03- 0E1604
03- SAC-5-1.0/26.9

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9 FUND TOTAL HA21 480, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 3 ENG NEERS EST 327, 367.50 AMOUNT UNDER 2,198. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 325, 169. 50 1 CONTRACTORS CHEM CAL | NC
3130 DEPOT ROAD
HAYWARD CA 94545
2 339, 865. 00 3 AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC
3701 MALLARD DRI VE
BENICIA CA 94510
3 372, 965. 00 2 TRUESDELL CORPORATI ON COF

BI D SUMMARY

I N SACRAMENTO COUNTY | N SACRAMENTO

AT VARI QUS LOCATI ONS

REHABI LI TATE BRI DGE DECKS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
05/ 13/ 05
CONTRACT CODE 'G '
28 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
60

PERCENT UNDER EST 0. 67

510 783-5631 SB PREF CLAI MED

CALI FORNI A | NC
3529 E WOOD STREET
PHCENI X AZ 85040

00465453
FAX 510 783-3468

707 746-8028
00526319
FAX 707 746-0936

CC PREF CLAI MED

602 437-1711
00615058
FAX 602 437-1821

CC PREF CLAI MED

3. 0%



03- 0OE1604 Bl D245

03-SAC-5-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 11/ 05 05/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL STRI PI NG SERVI CE ITEM5S 6 THRU 9, 12 AND 21 THRU 28
RANCHO COFDOVA CA 95742

TI TAN I TEM 5
REDDI NG CA 96003

TRAFFI C SOLUTI ONS | TEM 3
REDDI NG CA 96002



03- 0OE1604 Bl D245
03-SAC-5-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 11/ 05 05/ 13/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CONSTRUCTI ON AREA SI GNS
TRAFFI C CONTROL
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE PAVEMENT MARKI NG

RANCHO CORDOVA CA

FARVWEST SAFETY
LODI CA

NELSON | NDUSTRI AL SERVI CE
OKLAHOVA I TY K

TRAFFI C CONTROL

CLEAN BRI DGE DECK



03- 0OE1604 Bl D245

03- SAC-5-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 11/ 05 05/ 13/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00 2, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 46, 000. 00 46, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 12, 400. 00 12, 400. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 100 5. 00 5, 500. 00
STRI PE
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2, 300 3. 60 8, 280. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 20 100. 00 2, 000. 00
9 150722 REMOVE PAVEMENT MARKER M 3, 300 1. 00 3, 300. 00
10 153235 CLEAN BRI DGE DECK MR 10, 805 2. 00 21, 610. 00
11 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 45, 000. 00 45, 000. 00
12 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
13 510053 STRUCTURAL CONCRETE, BRI DGE VB 4.5 5, 000. 00 22, 500. 00
14 511118 CLEAN EXPANSI ON JOI NT M 130 60. 00 7, 800. 00
15 519117 JONT SEAL (MR 30 MV) M 20 115. 00 2, 300. 00
16 519120 JONT SEAL (MR 15 MV) M 72 115. 00 8, 280. 00
17 519142 JONT SEAL (MR 40 MV M 19 235. 00 4, 465. 00
18 519144 JONT SEAL (MR 50 M) M 55 300. 00 16, 500. 00
19 (F) 540102 TREAT BRI DGE DECK M2 10, 805 1. 90 20, 529. 50
20 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 4,325 18. 00 77, 850. 00
( LOW ODOR)
21 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 20 150. 00 3, 000. 00
22 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 000 1.70 5, 100. 00
( SPRAYABLE)
23 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 140 3.00 420. 00
24 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 120 2.25 270. 00
(BROKEN 3.66 M- 0.92 M
25 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 500 1.25 1, 875. 00
(BROKEN 10.98 M- 3.66 M
26 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 30 3.50 105. 00
TYPE C)
27 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 140 3.50 490. 00
TYPE G
28 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 170 3.50 595. 00
TYPE H)

TOTAL 325, 169. 50



03- 0OE1604 Bl D245

03-SAC-5-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 11/ 05 05/ 13/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 1, 500. 00 1500. 00 1, 500. 00 1500. 00

2 2, 000. 00 2000. 00 4,000. 00 4000. 00

3 4, 000. 00 4000. 00 2, 000. 00 2000. 00

4 39, 000. 00 39000. 00 30, 500. 00 30500. 00

5 8, 000. 00 8000. 00 13, 800. 00 13800. 00

6 6. 00 6600. 00 7.00 7700. 00

7 4.00 9200. 00 3.00 6900. 00

8 106. 00 2120. 00 145. 00 2900. 00

9 1.00 3300. 00 2.00 6600. 00
10 3. 00 32415. 00 2.00 21610. 00
11 20, 000. 00 20000. 00 45, 000. 00 45000. 00
12 2,000. 00 2000. 00 1, 000. 00 1000. 00
13 5, 000. 00 22500. 00 9, 500. 00 42750. 00
14 125. 00 16250. 00 100. 00 13000. 00
15 225.00 4500. 00 165. 00 3300. 00
16 150. 00 10800. 00 75. 00 5400. 00
17 250. 00 4750. 00 220. 00 4180. 00
18 300. 00 16500. 00 220. 00 12100. 00
19 4.00 43220. 00 4.00 43220. 00
20 18. 00 77850. 00 21.00 90825. 00
21 160. 00 3200. 00 170. 00 3400. 00
22 2.00 6000. 00 2.00 6000. 00
23 3.00 420. 00 4.00 560. 00
24 2.50 300. 00 3. 00 360. 00
25 1.50 2250. 00 2.00 3000. 00
26 3.50 105. 00 4.00 120. 00
27 3.50 490. 00 4.00 560. 00
28 3.50 595. 00 4.00 680. 00
TOT 339, 865. 00 372, 965. 00



